
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 210 

STATE PROJECT NO.   MISC-S13H(1003) 

LOCATION: S13H, CEDAR CREEK EAST 

COUNTIES: CASS 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

December 15, 2011  .  At that time the bids will be opened and read for 

CONC PAVE CULV 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT           CULVERTS 

  START DATE 09/10/2012    WORKING DAYS    40 

  Price Range $          0 to $    500,000 

 

  Plans and specifications may be seen beginning November 22, 2011  at the Lincoln 

Central Office and November 28, 2011  at the District Engineer's Office at OMAHA 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          26   SHEETS   $   6.50 

CROSS SECTIONS (SHEETS X1 THRU X2)                          2   SHEETS   $   0.50 

STANDARD PLANS                                             16   SHEETS   $   4.00 

 

    SHEET NO. 

 

    1              TITLE PAGE 

    2-T            TYPICAL CROSS SECTIONS 

    2-S            SUMMARY OF QUANTITIES 

    2-A            PHOTO MAP 

    2-H1 - 2-H2    HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N            GENERAL INFORMATION 

    2-P            PHASING PLANS 

    2-L            EROSION CONTROL 

    3              PLAN SHEET 

    4              TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM 

    5              TEMPORARY PAVEMENT MARKING PLAN 

    6              PAVEMENT MARKING PLAN--WORK ZONE TRAFFIC CONTROL 

    7              EARTHWORK DATA SHEET 

    8 - 9          DRAINAGE STRUCTURE CROSS SECTIONS 

    10 - 13        SPECIAL PLAN 1C  6' X 4' TWIN SPAN 

                                    RC BOX CULVERT 

                                    STA. 1013+15.50 

    14             SPECIAL PLAN 2C  EROSION CHECKS (ALL TYPES) 

                                    & FABRIC SILT CHECKS 

    15 - 16        SPECIAL PLAN 3C  TEMPORARY SILT CHECKS 

    17 - 18        SPECIAL PLAN 4C  CONCRETE PROTECTION BARRIER 

    R1             RIGHT-OF-WAY SHEET 

    X1 - X2        CROSS SECTIONS 

 

    STANDARD PLANS   

 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 

      329-R9    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      804       PRECAST CONCRETE R.O.W. MARKER 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

 

 



 

   GROUP 3 CONCRETE PAVEMENT 

 

MOBILIZATION                                     LUMP      LUMP 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                      558 CY 

RIGHT-OF-WAY MARKERS                                     4 EACH 

SAWING PAVEMENT                                         30 LF 

REMOVE DRIVEWAY                                         22 SY 

CONC 47B-3500 DRIVEWAY                                  22 SY 

8" DOWELED CONC PAVE, CLASS 47B-3500                    67 SY 

TEMPORARY SURFACING                                    175 SY 

   8" 

EARTH SHOULDER CONSTRUCTION                              1 STA 

SUBGRADE PREPARATION                                    89 SY 

EROSION CONTROL, CLASS 1D                            1,274 SY 

EROSION CHECKS, TYPE 1D                                 20 BALE 

 

   GROUP 4 CULVERTS 

 

MOBILIZATION                                     LUMP      LUMP 

REMOVE FLARED- END SECTION                               2 EACH 

REMOVE HEADWALLS FROM CULV                               3 EACH 

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                 129 CY 

EXCAVATION FOR BOX CULVERTS                            136 CY 

TEMPORARY SHORING                                LUMP      LUMP 

   AT STA. 1013+15.5 

47B-3000 CONC FOR BOX CULV                              79 CY 

RE-STEEL FOR BOX CULVERT                             6,290 LB 

CRUSHED ROCK FOR BASE COURSE                            25 CY 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                   1,444 BDAY 

BARRICADE, TYPE III                                    646 BDAY 

SIGN DAY                                             2,584 EACH 

CONTRACTOR FURNISHED SIGN DAY                           76 EACH 

TEMP PAVEMENT MARKING REMOVAL                        1,800 LF 

PAVEMENT MARKING REMOVAL                               500 LF 

TEMP PVMT MARKING, TYPE PAINT                        2,200 LF 

TEMP PVMT MARKING SURF PREP                          1,800 LF 

CONCRETE PROTECTION BARRIER                            375 LF 

RELOCATE CONC PROTECTION BARRIER                       200 LF 

INERTIAL BARRIER SYSTEM                                  1 EACH 

REPLACEMENT MODULE                                       7 EACH 

MOBILIZATION                                     LUMP      LUMP 

TEMPORARY SILT CHECK                                   200 LF 

TEMPORARY SILT FENCE                                   200 LF 

TEMPORARY EARTH CHECK                                  200 LF 

 


